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DOT_REGE01 VWASH NGTON STATE DEPARTMENT GF TRANSPCRTATI ON DATE. 03/ 25/ 2003
* % *+ B DCHEOK REPORT * * * TIME 09: 50
PSSE JCB NO  : 01A046 REBMSSONNO  : 1 BI DS CPENED ON : Apr 16 2003
CONTRACT NO  : 006544 REG ON NO D1 AWARDED ON :
VERSIONNO 5 WRK CROER¢  : 0L2587
A I LONBIDDER ~ ---=s-= -cemmos 2ND BIDDER ~ -=e--es  meeeee- 3RD BIDDER ~ -------
TITLE : SR 99 MOWAT CONSTRUCTI ON' COVPANY FRANK OCLUCAI C PCT CONSTRUCTI ON, | NG,
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QaLA046 VWOOD NVILLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER 551010 CONTRACTCR NUMBER : 173500 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCR PTI ON W T PR CE PER WIN T/ PR CE PER WIN T/ %Dl FF. / PR CE PER UNI T/ %Dl FF. / PR CE PER WN T/ % DI FF. /
N EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMDUNT AM. DI FF. TOTAL AMOUNT AM. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
LS 75.00 % 25.00 % 109. 26 %
80, 000. 00 140, 000. 00 60, 000. 00 100, 000. 00 20, 000. 00 167, 410. 29 87, 410. 29
2 CLEAR NG AND GRUBBI NG
0. 0700 ACRE 5, 000. 0000 50, 000. 0000 900. 00 % 1, 000. 0000 -80. 00 % 126, 887. 4500 2,437.75 %
350. 00 3, 500. 00 3, 150. 00 70. 00 -280. 00 8, 882. 12 8, 532. 12
3 REMOVAL OF STRUCTURE AND CBSTRUCTI O\
L.S. 87.50 % -37.50 % 118.12 %
8, 000. 00 15, 000. 00 7,000. 00 5, 000. 00 -3, 000. 00 17, 449. 41 9, 449. 41
GRADI NG
4 ROADWAY EXCAVATION | NCL. HALL
6. 5000 cY. 300. 0000 150. 0000 -50. 00 % 30. 0000 -90. 00 % 423. 0200 41.01 %
1, 950. 00 975. 00 -975.00 195. 00 -1, 755. 00 2, 749. 63 799. 63
5 GRAVEL BORRONINCL. HAUL
35. 0000 TN 30. 0000 75. 0000 150. 00 % 20. 0000 -33.33% 84. 6000 182.00 %
1, 050. 00 2, 625. 00 1, 575. 00 700. 00 -350. 00 2, 961. 00 1,911. 00
DRAl NAGE
6 CONORETE | NLET
4.0000 EAGH 700. 0000 500. 0000 -28.57 % 2, 000. 0000 185.71 % 2, 649. 5300 278.50 %
2, 800. 00 2, 000. 00 -800. 00 8, 000. 00 5, 200. 00 10, 598. 12 7,798. 12
7 CEMENT OONC. GUTTER
31. 0000 L. F. 20. 0000 40. 0000 100. 00 % 20. 0000 0.00 % 37. 4100 87.05 %
620. 00 1, 240. 00 620. 00 620. 00 0.00 1,159.71 539. 71
8 HAND PLACED R PRAF
6. 0000 cv. 120. 0000 200. 0000 66. 67 % 50. 0000 -58.33 % 211. 5100 76.26 %
720. 00 1, 200. 00 480. 00 300. 00 -420.00 1, 269. 06 549. 06
9 UNDERDRAIN PIPE 6 IN DI AM
135. 0000 L.F. 100. 0000 20. 0000 -80.00 % 40. 0000 -60. 00 % 116. 3300 16. 33 %
13, 500. 00 2, 700. 00 -10, 800. 00 5, 400. 00 -8, 100. 00 15, 704. 55 2,204. 55
10 DRAINPIPE 6 IN D AM
100. 0000 L.F. 15. 0000 30. 0000 100. 00 % 50. 0000 233.33 % 63. 4500 323.00 %
1, 500. 00 3, 000. 00 1, 500. 00 5, 000. 00 3, 500. 00 6, 345. 00 4, 845. 00






PAGE : 2-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11  TRENCH DRAIN 4 IN W STAI NLESS STEEL GRATE
8. 0000 L.F. 55. 0000 400. 0000 627.27 % 400. 0000 627.27 % 23.9100 -56.53 %
440. 00 3, 200. 00 2, 760. 00 3,200. 00 2, 760. 00 191. 28 -248.72
STORM SEVER
12 CATCH BASIN TYPE 241, O TY CF SEATTLE
2. 0000 EACH 2, 000. 0000 750. 0000 -62.50 % 1, 000. 0000 -50. 00 % 2, 461. 7800 23.09 %
4, 000. 00 1, 500. 00 -2,500. 00 2,000. 00 -2, 000. 00 4,923.56 923. 56
13 CATCH BASIN TYPE 2 48 IN DI AM
1. 0000 EACH 2, 500. 0000 1, 000. 0000 -60. 00 % 3, 000. 0000 20. 00 % 1, 056. 5900 -57.74 %
2, 500. 00 1, 000. 00 -1, 500. 00 3,000. 00 500. 00 1, 056. 59 -1, 443. 41
14 SEWER CLEANCUT
2.0000 EACH 1, 500. 0000 250. 0000 -83.33 % 500. 0000 -66.67 % 1, 056. 5900 -29.56 %
3, 000. 00 500. 00 -2,500. 00 1, 000. 00 -2, 000. 00 2,113.18 - 886. 82
15 DUCTILE | RON SEVWER PIPE 8 IN DI AM
13. 0000 L.F. 50. 0000 75. 0000 50. 00 % 60. 0000 20. 00 % 44. 4800 -11.04 %
650. 00 975. 00 325. 00 780. 00 130. 00 578. 24 -71.76
STRUCTURE
16 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
410. 0000 CY. 25. 0000 30. 0000 20.00 % 40. 0000 60. 00 % 37.0100 48.04 %
10, 250. 00 12, 300. 00 2, 050. 00 16, 400. 00 6, 150. 00 15, 174. 10 4,924. 10
17 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. -93.33 % -96.67 % -82.37 %
30, 000. 00 2, 000. 00 - 28, 000. 00 1, 000. 00 - 29, 000. 00 5,287. 70 -24,712. 30
18 GRAVEL BACKFILL FOR WALL
52. 0000 cY. 35. 0000 75. 0000 114.29 % 25. 0000 -28.57 % 26. 4400 -24.46 %
1, 820. 00 3, 900. 00 2, 080. 00 1, 300. 00 -520. 00 1,374.88 - 445,12
19 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HALL
230. 0000 CY. 250. 0000 400. 0000 60. 00 % 200. 0000 -20.00 % 202. 8200 -18.87 %
57, 500. 00 92, 000. 00 34, 500. 00 46, 000. 00 -11, 500. 00 46, 648. 60 - 10, 851. 40
20  FURNISH NG & PLAC NG TEMP. CASING FCR 4 FT. DIAM SHAFT
12. 0000 L.F. 125. 0000 75. 0000 -40.00 % 350. 0000 180. 00 % 10. 5800 -91.54 %
1, 500. 00 900. 00 -600. 00 4, 200. 00 2, 700. 00 126. 96 -1,373.04






PAGE : 3-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
21 FURNISH NG & PLAC NG TEMP. CASING FCR 6 FT. DIAM SHAFT
44. 0000 L.F. 150. 0000 50. 0000 -66.67 % 375. 0000 150. 00 % 10. 5800 -92.95 %
6, 600. 00 2, 200. 00 - 4, 400. 00 16, 500. 00 9, 900. 00 465. 52 -6,134. 48
22 FURN SH NG PERVANENT CASI NG FCR 4 FOOT DI AM  SHAFT
12. 0000 L.F. 200. 0000 175. 0000 -12.50 % 350. 0000 75. 00 % 280. 2500 40.13 %
2, 400. 00 2, 100. 00 -300. 00 4, 200. 00 1, 800. 00 3, 363. 00 963. 00
23 FURN SH NG PERVANENT CASI NG FCR 6 FOOT DIAM  SHAFT
12. 0000 L.F 300. 0000 175. 0000 -41.67 % 400. 0000 33.33 % 338. 4100 12.80 %
3, 600. 00 2, 100. 00 -1, 500. 00 4, 800. 00 1, 200. 00 4, 060. 92 460. 92
24 PLAO NG PERVANENT CASI NG FCR 4 FOOT DI AM SHAFT
1. 0000 EACH 5, 000. 0000 10. 0000 -99.80 % 1, 000. 0000 -80. 00 % 105. 7500 -97.89 %
5, 000. 00 10. 00 -4, 990. 00 1, 000. 00 -4, 000. 00 105. 75 -4,894. 25
25  PLAQ NG PERVANENT CASI NG FCR 6 FOOT DI AM SHAFT
1. 0000 EACH 5, 000. 0000 110. 0000 -97.80 % 1, 000. 0000 -80. 00 % 105. 7500 -97.89 %
5, 000. 00 110. 00 - 4, 890. 00 1, 000. 00 -4, 000. 00 105. 75 -4,894. 25
26 CASING SHOR NG
10. 0000 L.F. 200. 0000 1. 0000 -99.50 % 1. 0000 -99.50 % 211. 5100 5.75 %
2, 000. 00 10. 00 -1, 990. 00 10. 00 -1, 990. 00 2,115. 10 115. 10
27 REMOVI NG CBSTRUCTI ONS
EST. 0.00 % 0.00 % 0.00 %
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
28  CSL ACCESS TUBE
2315. 0000 L.F. 2. 0000 5. 0000 150. 00 % 3. 0000 50. 00 % 5. 2900 164. 50 %
4, 630. 00 11, 575. 00 6, 945. 00 6, 945. 00 2, 315. 00 12, 246. 35 7,616.35
29 EPOXY- COATED ST. REINF. BAR FOR STAI RS & LANDI NG
3000. 0000 LB. 0. 5000 2. 0000 300. 00 % 2. 2500 350. 00 % 0. 9500 90. 00 %
1, 500. 00 6, 000. 00 4,500. 00 6, 750. 00 5, 250. 00 2, 850. 00 1, 350. 00
30 EPOXY- COATED ST. REINF. BAR FCR WALLS
250. 0000 LB. 0. 7500 2. 0000 166. 67 % 2. 3500 213.33 % 2. 5200 236.00 %
187. 50 500. 00 312.50 587. 50 400. 00 630. 00 442. 50
31 ST. REINF. BAR FCR BRI DGE
24610. 0000 LB. 0. 5000 1. 0000 100. 00 % 1. 0000 100. 00 % 0. 8700 74.00 %
12, 305. 00 24, 610. 00 12, 305. 00 24, 610. 00 12, 305. 00 21, 410. 70 9, 105. 70
32 ST. REINF. BAR FCR WALLS
5450. 0000 LB. 0. 5000 1. 0000 100. 00 % 1. 0000 100. 00 % 0. 6600 32.00 %
2,725.00 5, 450. 00 2,725.00 5, 450. 00 2,725.00 3,597. 00 872. 00






PAGE : 4-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
33 ST. REINF. BAR FCR STAIRS & LANDI NG
10100. 0000 LB. 0. 5000 1. 0000 100. 00 % 1. 5000 200. 00 % 0. 6800 36.00 %
5, 050. 00 10, 100. 00 5, 050. 00 15, 150. 00 10, 100. 00 6, 868. 00 1, 818. 00
34 ST. REINF. BAR FOR SHAFT
44390. 0000 LB. 0. 5000 1. 0000 100. 00 % 1. 0000 100. 00 % 0. 7600 52.00 %
22, 195. 00 44, 390. 00 22, 195. 00 44, 390. 00 22, 195. 00 33, 736. 40 11, 541. 40
35  OONC. CLASS 4000P FCR SHAFT
230. 0000 CY. 200. 0000 125. 0000 -37.50 % 150. 0000 -25.00 % 225. 9700 12.98 %
46, 000. 00 28, 750. 00 -17, 250. 00 34, 500. 00 -11, 500. 00 51, 973. 10 5,973. 10
36 COONC. CLASS 4000 FOR WALLS
60. 0000 CY. 400. 0000 1, 000. 0000 150. 00 % 800. 0000 100. 00 % 898. 9100 124.73 %
24, 000. 00 60, 000. 00 36, 000. 00 48, 000. 00 24, 000. 00 53, 934. 60 29, 934. 60
37 CONC. CLASS 4000 FOR STAIRS & LANDI NG
63. 0000 CY. 400. 0000 1, 500. 0000 275.00 % 700. 0000 75. 00 % 924. 4500 131.11 %
25, 200. 00 94, 500. 00 69, 300. 00 44, 100. 00 18, 900. 00 58, 240. 35 33, 040. 35
38 COONC. CLASS 4000 FOR BRI DGE
76. 0000 cY. 500. 0000 500. 0000 0.00 % 500. 0000 0.00 % 880. 4200 76.08 %
38, 000. 00 38, 000. 00 0.00 38, 000. 00 0.00 66, 911. 92 28,911. 92
39 DEFI O ENT STRENGTH CONC. PRI CE ADJUSTMENT
CAC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
40 SUPERSTRUCTURE - AURCRA AVENLE PED BRI DGE
L.S. 178.53 % 182.10 % 232.34 %
163, 000. 00 454, 000. 00 291, 000. 00 459, 828. 00 296, 828. 00 541, 719. 73 378, 719. 73
41 CONDUT PIPE 1 IN D AM
1167. 0000 L.F. 10. 0000 5. 0000 -50. 00 % 1. 0000 -90. 00 % 5. 1700 -48.30 %
11, 670. 00 5, 835. 00 -5, 835. 00 1, 167. 00 -10, 503. 00 6,033. 39 -5, 636. 61
42  BR DGE RAI LI NG TYPE A
202. 0000 L.F. 50. 0000 100. 0000 100. 00 % 150. 0000 200. 00 % 142. 1200 184. 24 %
10, 100. 00 20, 200. 00 10, 100. 00 30, 300. 00 20, 200. 00 28, 708. 24 18, 608. 24
43 BRI DGE RAILING TYPE B
158. 0000 L.F 60. 0000 100. 0000 66.67 % 150. 0000 150. 00 % 144. 9300 141.55 %
9, 480. 00 15, 800. 00 6, 320. 00 23, 700. 00 14, 220. 00 22, 898. 94 13, 418. 94
44 SHAFT- 2 FQOT Dl AVETER
118. 0000 L.F. 150. 0000 12. 0000 -92.00 % 100. 0000 -33.33% 74. 0300 -50. 65 %
17, 700. 00 1, 416. 00 - 16, 284. 00 11, 800. 00 -5, 900. 00 8, 735. 54 -8, 964. 46
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DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
. CsRo0%9 T e LOVBIDDER ~ ==----=  =mmem-- 2ND BIDDER ~ --=--e-  mmemoe- 3RD BIDDER ~ -------
TITLE : SR 99 MOWAT CONSTRUCTI ON' COMPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CANTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM | TEM DESCR! PTI CN WNT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
45  FURN SH NG AND | NSTALLI NG SCLDI ER PILE - 12X72
96. 0000 L.F. 60. 0000 125. 0000 108. 33 % 100. 0000 66.67 % 52. 8800 -11.87 %
5, 760. 00 12, 000. 00 6, 240. 00 9, 600. 00 3, 840. 00 5,076. 48 -683. 52
46 FURN SH NG AND | NSTALLI NG SCLDI ER PI LE - 12X120
22. 0000 L.F. 70. 0000 125. 0000 78.57 % 120. 0000 71.43 % 76. 1400 8.77 %
1, 540. 00 2, 750. 00 1, 210. 00 2, 640. 00 1, 100. 00 1, 675.08 135. 08
47 TIMBER LAGAE NG
1. 0000 VBN 2, 000. 0000 7, 500. 0000 275.00 % 5, 000. 0000 150. 00 % 4, 230. 1600 111.51 %
2, 000. 00 7, 500. 00 5, 500. 00 5, 000. 00 3, 000. 00 4,230. 16 2,230. 16
48  PREFABR CATED DRAI NAGE MATER AL
29. 0000 S Y. 25. 0000 20. 0000 -20.00 % 10. 0000 -60. 00 % 15. 8600 -36.56 %
725. 00 580. 00 -145. 00 290. 00 -435. 00 459. 94 - 265. 06
49  CONCRETE FASO A PANEL
226. 0000 SF. 25. 0000 50. 0000 100. 00 % 35. 0000 40. 00 % 74.5100 198. 04 %
5, 650. 00 11, 300. 00 5, 650. 00 7,910. 00 2, 260. 00 16, 839. 26 11, 189. 26
50  FOUNDATI ON MATER AL CLASS A
44. 0000 cY. 50. 0000 50. 0000 0.00 % 30. 0000 -40. 00 % 52. 8800 5.76 %
2, 200. 00 2, 200. 00 0.00 1, 320. 00 -880. 00 2,326.72 126. 72
SURFACI NG
51  CRUSHED SURFAC NG BASE COURSE
19. 0000 TN 75. 0000 50. 0000 -33.33 % 30. 0000 -60. 00 % 79. 3200 5.76 %
1, 425. 00 950. 00 - 475. 00 570. 00 -855. 00 1,507. 08 82.08
52 CRUSHED SURFACI NG TGP COURSE
19. 0000 TN 75. 0000 50. 0000 -33.33 % 30. 0000 -60. 00 % 79. 3200 5.76 %
1, 425. 00 950. 00 - 475. 00 570. 00 -855. 00 1,507. 08 82.08
EROSI ON CONTRCL AND PLANTI NG
53 ESC LEAC
150. 0000 DAY 30. 0000 25. 0000 -16.67 % 300. 0000 900. 00 % 1. 0600 -96.47 %
4, 500. 00 3, 750. 00 -750. 00 45, 000. 00 40, 500. 00 159. 00 -4, 341. 00
54 COMPCST TYPE 1
14. 0000 CY. 55. 0000 100. 0000 81.82 % 75. 0000 36.36 % 81. 6900 48.53 %
770. 00 1, 400. 00 630. 00 1, 050. 00 280. 00 1,143. 66 373.66
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DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
. CsRo0%9 T e LOVBIDDER ~ ==----=  =mmem-- 2ND BIDDER ~ --=--e-  mmemoe- 3RD BIDDER ~ -------
TITLE : SR 99 MOWAT CONSTRUCTI ON' COMPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CANTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM | TEM DESCR! PTI CN WNT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTRCL AND PLANTI NG
55 EROSI ON GONTROL BLANKET
310. 0000 S Y. 7. 0000 4..0000 -42.86 % 4.0000 -42.86 % 3. 9800 -43.14 %
2,170. 00 1, 240. 00 -930. 00 1, 240. 00 -930. 00 1, 233. 80 -936. 20
56 | NLET PROTECTI ON
6. 0000 EACH 300. 0000 100. 0000 -66.67 % 300. 0000 0.00 % 106. 9400 -64.35 %
1, 800. 00 600. 00 -1, 200. 00 1, 800. 00 0.00 641. 64 -1, 158. 36
57 SILT FENCE
55. 0000 L.F 10. 0000 10. 0000 0.00 % 5. 0000 -50. 00 % 24. 8200 148. 20 %
550. 00 550. 00 0.00 275.00 -275.00 1, 365. 10 815. 10
58 EROCSI OV WATER PCLLUTI ON GONTROL
EST. 0.00 % 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
59 PS| PE KELSEY DOGADCD, NQ 1 OONT.
160. 0000 EACH 9. 0000 12. 0000 33.33 % 12. 0000 33.33% 12. 6600 40.67 %
1, 440. 00 1, 920. 00 480. 00 1, 920. 00 480. 00 2, 025. 60 585. 60
60 PSI PE CROMBERRY, NQ 1 CONT.
270. 0000 EACH 9. 0000 13. 0000 44. 44 % 14. 0000 55. 56 % 14. 0900 56.56 %
2, 430. 00 3,510. 00 1, 080. 00 3,780. 00 1, 350. 00 3, 804. 30 1, 374. 30
61 PS| PE WESTERN SWORDFERN, NQ 1 CONT.
90. 0000 EACH 9. 0000 12. 0000 33.33 % 13. 0000 44. 44 % 12. 6700 40.78 %
810. 00 1, 080. 00 270. 00 1, 170. 00 360. 00 1, 140. 30 330. 30
62 PSI PE COMPACT OREGON GRAPE, NQ 1 CONT.
110. 0000 EACH 9. 0000 15. 0000 66.67 % 15. 0000 66.67 % 15. 5100 72.33 %
990. 00 1, 650. 00 660. 00 1, 650. 00 660. 00 1, 706. 10 716. 10
63 PSIPE RED FLOMER NG CURRANT, NQ 1 CONT
20. 0000 EACH 9. 0000 12. 0000 33.33 % 13. 0000 44. 44 % 12. 6500 40.56 %
180. 00 240. 00 60. 00 260. 00 80. 00 253. 00 73.00
64 PSIPE INDIAN PLUM NO 1 CONT.
30. 0000 EACH 9. 0000 12. 0000 33.33 % 13. 0000 44. 44 % 12. 6700 40.78 %
270. 00 360. 00 90. 00 390. 00 120. 00 380. 10 110. 10
65 PSIPE TWNBERRY, NO 1 CONT
10. 0000 EACH 11. 0000 12. 0000 9.09 % 13. 0000 18. 18 % 12. 6700 15.18 %
110. 00 120. 00 10. 00 130. 00 20. 00 126. 70 16. 70
66 PSI PE PACI FIC N NEBARK, NO 2 CONT.
6. 0000 EACH 11. 0000 17. 0000 54.55 % 19. 0000 72.73% 18. 1200 64.73 %
66. 00 102. 00 36. 00 114. 00 48. 00 108. 72 42.72
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DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
. CsRo0%9 T e LOVBIDDER ~ ==----=  =mmem-- 2ND BIDDER ~ --=--e-  mmemoe- 3RD BIDDER ~ -------
TITLE : SR 99 MOWAT CONSTRUCTI ON' COMPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CANTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM | TEM DESCR! PTI CN WNT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTRCL AND PLANTI NG
67 PSIPE RED ELDERBERRY, NO 1 QONT
8. 0000 EACH 11. 0000 12. 0000 9.09 % 13. 0000 18. 18 % 12. 6500 15. 00 %
88. 00 96. 00 8.00 104. 00 16. 00 101. 20 13. 20
68 PSIPE OTTO LUYKEN LAUREL, NQ 2 CONT.
15. 0000 EACH 19. 0000 20. 0000 5.26 % 20. 0000 5.26 % 20. 6300 8.58 %
285. 00 300. 00 15. 00 300. 00 15. 00 309. 45 24. 45
69 PSIPE ROOK ROSE, NQ 2 QONT.
8. 0000 EACH 19. 0000 21. 0000 10. 53 % 22. 0000 15.79 % 21. 9700 15. 63 %
152. 00 168. 00 16. 00 176. 00 24. 00 175. 76 23.76
70 PS| PE EVERGREEN HUOKLEBERRY, #2 OONT.
95. 0000 EACH 19. 0000 19. 0000 0.00 % 20. 0000 5.26 % 19. 9100 4.79 %
1, 805. 00 1, 805. 00 0.00 1, 900. 00 95. 00 1,891. 45 86. 45
71 PSIPE WAX MYRTLE, NQ 2 OONT.
8. 0000 EACH 19. 0000 17. 0000 -10.53 % 20. 0000 5.26 % 18. 4600 -2.84 %
152. 00 136. 00 -16. 00 160. 00 8.00 147. 68 -4.32
72 PSI PE BEAKED HAZEL, NQ 2 CONT.
8. 0000 EACH 19. 0000 19. 0000 0.00 % 20. 0000 5.26 % 19. 9100 4.79 %
152. 00 152. 00 0.00 160. 00 8.00 159. 28 7.28
73 PSIPE VINE MAPLE, NO 2 CONT.
2.0000 EACH 19. 0000 17. 0000 -10.53 % 20. 0000 5.26 % 18. 1200 -4.63 %
38. 00 34. 00 -4.00 40. 00 2.00 36.24 -1.76
74 PS| PE WESTERN RED CEDAR NQ 2 CONT.
2. 0000 EACH 19. 0000 17. 0000 -10.53 % 20. 0000 5.26 % 18. 4600 -2.84 %
38. 00 34. 00 -4.00 40. 00 2.00 36.92 -1.08
75 PSIPE WLD G NGER 4" POT
40. 0000 EACH 5. 0000 9. 0000 80. 00 % 10. 0000 100. 00 % 9. 1800 83.60 %
200. 00 360. 00 160. 00 400. 00 200. 00 367. 20 167. 20
76 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
77  PLANT ESTABLI SHVENT - TH RD YEAR
EST. 0.00 % 0.00 % 0.00 %
3, 300. 00 3, 300. 00 3,300. 00 3, 300. 00
78 SO L AMENDVENT
38. 0000 CY. 55. 0000 50. 0000 -9.09 % 45. 0000 -18.18 % 44. 6400 -18.84 %
2,090. 00 1, 900. 00 -190. 00 1, 710. 00 -380. 00 1, 696. 32 -393. 68






PAGE : 8-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVI SI ON NO BIDS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO AWARDED ON :
VERSSIONNO  : 5 WWORK ORDERY
. CsRo0%9 T e LOVBIDDER ~ ==----=  =mmem-- 2ND BIDDER ~ --=--e-  mmemoe- 3RD BIDDER ~ -------
TITLE : SR 99 MOWAT CONSTRUCTI ON' COMPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CANTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM | TEM DESCR! PTI CN WNT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTRCL AND PLANTI NG
79  BARK CR WOOD CH P MULCH
38. 0000 CY. 55. 0000 50. 0000 -9.09 % 45. 0000 -18.18 % 43. 8000 -20.36 %
2, 090. 00 1, 900. 00 -190. 00 1,710. 00 -380. 00 1, 664. 40 -425. 60
TRAFFI C
80 BEAM GUARDRAI L TYPE 11
133. 0000 L.F. 50. 0000 40. 0000 -20.00 % 50. 0000 0.00 % 49. 4700 -1.06 %
6, 650. 00 5, 320. 00 -1, 330. 00 6, 650. 00 0.00 6,579. 51 -70. 49
81 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
1. 0000 EACH 1, 500. 0000 1, 000. 0000 -33.33 % 1, 200. 0000 -20.00 % 1, 163. 2900 -22.45 %
1, 500. 00 1, 000. 00 -500. 00 1, 200. 00 -300. 00 1,163.29 -336.71
82 BEAM GUARDRAI L FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 1, 500. 0000 -25.00 % 1, 800. 0000 -10. 00 % 1, 834. 8300 -8.26 %
2, 000. 00 1, 500. 00 -500. 00 1, 800. 00 -200. 00 1,834.83 -165. 17
83 BEAM GUARDRAI L NON- FLARED TERM NAL
1. 0000 EACH 2, 000. 0000 1, 500. 0000 -25.00 % 2, 000. 0000 0.00 % 2, 062. 2000 3.11 %
2, 000. 00 1, 500. 00 -500. 00 2, 000. 00 0.00 2, 062. 20 62. 20
84 BEAM GUARDRAI L ANCHCR TYPE 4
2. 0000 EACH 500. 0000 500. 0000 0.00 % 550. 0000 10. 00 % 534. 0600 6.81 %
1, 000. 00 1, 000. 00 0.00 1, 100. 00 100. 00 1, 068. 12 68.12
85 TEMPCRARY CONC. BARR ER
540. 0000 L.F. 25. 0000 20. 0000 -20.00 % 10. 0000 -60. 00 % 10. 5800 -57.68 %
13, 500. 00 10, 800. 00 -2,700. 00 5, 400. 00 -8, 100. 00 5,713. 20 -7, 786. 80
86 TEMPCRARY | MPACT ATTENUATCR
2.0000 EACH 6, 000. 0000 5, 000. 0000 -16.67 % 5, 000. 0000 -16.67 % 5, 287. 7000 -11.87 %
12, 000. 00 10, 000. 00 -2, 000. 00 10, 000. 00 -2, 000. 00 10, 575. 40 -1, 424. 60
87 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
88 TRUCK MOUNTED | MPACT ATTENUATCR
2. 0000 EACH 5, 000. 0000 750. 0000 -85.00 % 6, 000. 0000 20. 00 % 1, 748. 7400 -65.03 %
10, 000. 00 1, 500. 00 -8, 500. 00 12, 000. 00 2, 000. 00 3,497. 48 -6,502. 52
89 RAl SED PAVEMENT MARKER TYPE 1
2. 0000 HUNC 600. 0000 450. 0000 -25.00 % 75. 0000 -87.50 % 475. 8900 -20.69 %
1, 200. 00 900. 00 -300. 00 150. 00 -1, 050. 00 951. 78 -248. 22






PAGE : 9-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
90 TEMPCRARY PAVEMENT MARKI NG
1380. 0000 L.F. 2. 0000 1. 7500 -12.50 % 1. 0000 -50. 00 % 1. 5900 -20.50 %
2, 760. 00 2, 415. 00 -345. 00 1, 380. 00 -1, 380. 00 2,194. 20 -565. 80
91 PERVANENT S| GNI NG
L.S. -75.00 % 1, 150. 00 % -99.47 %
200. 00 50. 00 -150. 00 2,500. 00 2, 300. 00 1.06 -198. 94
92 | LLUM NATI ON SYSTEM SUA 4800
LS -16.32 % 56. 90 % 41.60 %
47, 800. 00 40, 000. 00 -7,800. 00 75, 000. 00 27, 200. 00 67, 682. 56 19, 882. 56
93  CONSTRUCTI ON SI GNS CLASS A
200. 0000 SF 12. 0000 20. 0000 66.67 % 10. 0000 -16.67 % 13. 0000 8.33 %
2, 400. 00 4,000. 00 1, 600. 00 2, 000. 00 -400. 00 2, 600. 00 200. 00
94  LANE CLCBLRE
228. 0000 HR 300. 0000 1. 0000 -99.67 % 100. 0000 -66. 67 % 1. 0600 -99.65 %
68, 400. 00 228. 00 - 68, 172. 00 22, 800. 00 - 45, 600. 00 241. 68 - 68, 158. 32
95 24 HOUR LANE CLOSURE
410. 0000 DAY 165. 0000 5. 0000 -96.97 % 100. 0000 -39.39 % 54. 9900 -66.67 %
67, 650. 00 2, 050. 00 - 65, 600. 00 41, 000. 00 - 26, 650. 00 22, 545. 90 - 45, 104. 10
96 FORCE ACCOUNT ROLLI NG SLOWDOM
EST. 0.00 % 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
OTHER | TEMB
97 STRUCTURE EXCAVATI ON CLASS B | NCL. HALL
40. 0000 CY. 7.0000 30. 0000 328.57 % 40. 0000 471.43 % 436. 2400 6, 132. 00 %
280. 00 1, 200. 00 920. 00 1, 600. 00 1, 320. 00 17, 449. 60 17, 169. 60
98 SHOR NG CR EXTRA EXCAVATI ON CLASS B
130. 0000 SF. 30. 0000 10. 0000 -66.67 % 10. 0000 -66. 67 % 47. 2300 57.43 %
3, 900. 00 1, 300. 00 -2, 600. 00 1, 300. 00 -2, 600. 00 6, 139. 90 2,239. 90
99 GRAVEL BACKFILL FOR DRAIN
1. 0000 CY. 100. 0000 150. 0000 50. 00 % 50. 0000 -50. 00 % 115. 3200 15.32 %
100. 00 150. 00 50. 00 50. 00 -50. 00 115. 32 15. 32
100 STRUCTURE SURVEYI NG
L.S. -42.86 % -64.29 % -23.56 %
14, 000. 00 8, 000. 00 -6, 000. 00 5, 000. 00 -9, 000. 00 10, 702. 30 -3,297.70






PAGE : 10-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
101 ROADWAY SURVEY! NG
L.S. 100. 00 % 100. 00 % 206. 69 %
1, 000. 00 2, 000. 00 1, 000. 00 2,000. 00 1, 000. 00 3, 066. 87 2, 066. 87
102 TR MM NG AND CLEANLP
L.S. -80.00 % 0.00 % -57.70 %
5, 000. 00 1, 000. 00 -4, 000. 00 5, 000. 00 0.00 2,115. 08 -2,884.92
103 CEMENT CONC. S| DEWALK
61. 0000 SY. 50. 0000 100. 0000 100. 00 % 40. 0000 -20.00 % 88. 6500 77.30 %
3, 050. 00 6, 100. 00 3, 050. 00 2, 440. 00 -610. 00 5, 407. 65 2,357. 65
104 CONNECTI ON TO DRAI NAGE STRUCTURE
2. 0000 EACH 2, 000. 0000 500. 0000 -75.00 % 500. 0000 -75.00 % 592. 0700 -70.40 %
4, 000. 00 1, 000. 00 -3, 000. 00 1, 000. 00 -3, 000. 00 1,184. 14 -2, 815. 86
105 LOOKI NG SOLI D METAL OOVER AND FRAME FCR CATCH BASI N
5. 0000 EACH 300. 0000 750. 0000 150. 00 % 150. 0000 -50. 00 % 592. 0700 97.36 %
1, 500. 00 3, 750. 00 2, 250. 00 750. 00 - 750. 00 2, 960. 35 1, 460. 35
106 LOCKI NG GRATE AND FRAME FCR CATCH BASI N
2. 0000 EACH 300. 0000 750. 0000 150. 00 % 200. 0000 -33.33% 592. 0700 97.36 %
600. 00 1, 500. 00 900. 00 400. 00 -200. 00 1,184. 14 584. 14
107 ROADS| DE CLEANUP
EST. 0.00 % 0.00 % 0.00 %
17, 500. 00 17, 500. 00 17, 500. 00 17, 500. 00
108  REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5. 00 5.00
109 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00
110 SPCC PLAN
L.S. -96.67 % -66. 67 % -47.12 %
3, 000. 00 100. 00 -2,900. 00 1, 000. 00 -2, 000. 00 1,586. 31 -1, 413. 69
111 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
51. 0000 SY. 10. 0000 10. 0000 0.00 % 10. 0000 0.00 % 23. 6400 136. 40 %
510. 00 510. 00 0.00 510. 00 0.00 1, 205. 64 695. 64
112 CONSTRUCTI ON FENCE
155. 0000 L.F. 8. 0000 8. 0000 0.00 % 5. 0000 -37.50 % 35. 4600 343.25 %
1, 240. 00 1, 240. 00 0.00 775. 00 - 465. 00 5, 496. 30 4, 256. 30






PAGE : 11-A

DOT_RGER01 VASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 25/ 2003
* % * B D CQHECK REPCRT * * * TIME 09: 50
PSEE JOB NO  : 01A046 REVISSONNO @ 1 BI DS CPENED ON : Apr 16 2003
OONTRACT NO  : 006544 REG ON NO i1 AWARDED ON :
VERSSIONNO  : 5 WRK CRDER¢  : 0L2587
Y CRo09 T LONBIDDER ~ ----s-n  -ceeeo- 2ND BIDDER ~ -=e-cee  memoee- 3RD BIDDER ~ -------
TITLE : SR 99 MOMAT CONSTRUCTI ON' COVPANY FRANK OCLUCCI € PCT CONSTRUCTI ON, | NC.
AURGRA AVE AT GALER ST 20210 142ND AVE NE 9600 MK JR VAY S 7400 TH RD AVE S
PEDESTR AN OVERPASS 98072
PROJECT : QLAD46 WD M LLE WA 980721330 SEATTLE WA 981185693 SEATTLE WA 981084143
CONTY(S) KNG CONTRACTCR NUMBER : 551010 OONTRACTOR NUVBER : 173500 CONTRACTCR NUMVBER : 100262
ENGR S. EST.
| TEM I TEM DESCR PTI ON WT PR CE PER WIN T/ PR CE PER WN T/ %Dl FF. / PR CE PER N T/ %Dl FF./ PR CE PER WN T/ %Dl FF. /
N EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AN, DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
113 ABANDONMENT OF Pl EZOVETER
L.S. 70.00 % 0.00 % 136. 40 %
500. 00 850. 00 350. 00 500. 00 0.00 1,182. 02 682. 02
114  STAR LI FT SYSTEM
2. 0000 EACH 35, 000. 0000 3, 500. 0000 -90. 00 % 75, 000. 0000 114.29 % 47, 948. 8600 37.00 %
70, 000. 00 7, 000. 00 - 63, 000. 00 150, 000. 00 80, 000. 00 95, 897. 72 25, 897. 72
115  STAIR LI FT SYSTEM SPARE PARTS
LS -75.00 % -95.00 % -37.30 %
20, 000. 00 5, 000. 00 - 15, 000. 00 1, 000. 00 -19, 000. 00 12, 539. 25 -7, 460. 75
116  EMERGENCY COMMUN CATI CN SYSTEM
2. 0000 EACH 13, 750. 0000 1, 000. 0000 -92.73 % 1, 000. 0000 -92.73 % 740. 2800 -94.62 %
27, 500. 00 2, 000. 00 - 25, 500. 00 2, 000. 00 - 25, 500. 00 1, 480. 56 -26, 019. 44
117  EMERGENCY COMMUNI CATI ON SYSTEM SPARE PARTS
L.S. -54.55 % -77.27 % -66.35 %
2, 200. 00 1, 000. 00 -1, 200. 00 500. 00 -1, 700. 00 740. 28 -1,459. 72
118 ELECTR CAL DI STR BUTI CN SYSTEM
L.S. 90. 48 % 42.86 % 243.00 %
10, 500. 00 20, 000. 00 9, 500. 00 15, 000. 00 4,500. 00 36, 014. 83 25, 514. 83
CONTRACT TOTAL $1, 150, 136. 50 $1, 383, 574. 00 20. 309 $1, 553, 939. 50 35. 119 $1, 689, 992. 47 46. 94
BASE TOTAL $1, 150, 136. 50 $1, 383, 574. 00 20.30% $1, 553, 939. 50 35.11% $1, 689, 992. 47 46.94 %







DOT_RGGB01
PS&E JCB NO  01A046
CONTRACT N 006544

TITLE SR 99
AURCRA AVE AT GALER ST
PEDESTRI AN OVERPASS

QLA046
1 $1, 383, 574. 00
2 $1, 553, 939. 50
3 $1, 689, 992. 47

PAGE : 12-A

WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI CN

* % *  ALTERNATE COMBINATION BIDS  * * * Bl DS CPENED O\
ok RANKED BY DOLLAR AMOUNT ~ * * * Apr 16 2003
REQON 1
HAY: SR 099
BASE MOMAT CONSTRUCTI CN- COVPANY

20210 142ND AVE NE
98072
PO BOX 1330

WOODI NV LLE, WA 980721330

BASE FRANK COLUGa C
CQONSTRUCTI CN- COMPANY
9600 MK JR WAY S
SEATTLE, WA 981185693

BASE PCT GONSTRUCTI ON, | NC
7400 TH RD AVE S
SEATTLE, WA 981084143






